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1. GLOSSARY

1.1. For the purposes of the NOTICE, AGREEMENT and EXHIBITS, unless expressly provided
otherwise, the terms, phrases and expressions listed below, when used and written in capital
letters or with initial capital letters, must be understood and interpreted according to the
following meanings, and may be used both in the plural and in the singular, without any change

in meaning:

AR

Areas with Potential for Rollover.

ABASP

It is a non-profit association governed by private law, whose main
objective is to support, promote and improve ticketing and collection
activities in public passenger transport services, such as the operation of
commercialization of electronic transport credits and the capture and
processing of transport ticketing transactions, whether in the METRO-
RAIL SYSTEM, tire system, or any other modes, with initial operations in
the S3o Paulo Metropolitan Region and the possibility of expansion to
other metropolitan regions and municipalities in the state of Sao Paulo,
as well as studies for improvements in ticketing and collection activities
in public passenger transport services in compliance with applicable
legislation and regulations. It is currently formed by the Concessionaires
of Collective Passenger Transport, on tires, of the Metropolitan Region of
S3o Paulo, by the Companhia do Metropolitano de S3o Paulo (METRO),
and by the Companhia Paulista de Trens Metropolitanos (CPTM).

ABNT

Brazilian Association of Technical Standards.

AC

Area with Potential for Contamination.

ACL

Free Contracting Environment.

TRIPARTITE
AGREEMENT

Agreement entered into between the fiduciary agent representing the
LENDERS, the GRANTING AUTHORITY, ARTESP, and the CONCESSIONAIRE,
which disciplines the relationship between these parties aiming at full
performance of the AGREEMENT, and preservation of the interests of the
LENDERS.

ADA

Directly Affected Area.

ADJUDICATEE

The WINNING BIDDER who has awarded the AGREEMENT and to whom
the ownership of was transferred, under the terms of the applicable
legislation and the Public Notice.

PUBLIC
ADMINISTRATION

Bodies or entities of the direct and indirect Public Administration, federal,
state, Federal District and municipalities.

ADR

Alternative Dispute Resolution.

AFFILIATE

Company controlled by the BIDDER, under the terms of the BUSINESS
CORPORATION ACT.

RISK RATING AGENCY

Private organization dedicated to the evaluation and qualification of
companies or governments, according to their respective degrees of risk
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of non-compliance with financial commitments, such as Fitch, Standard &
Poor's or Moody's.

FIDUCIARY AGENT

FINANCIAL INSTITUTION contracted and remunerated by the
CONCESSIONAIRE with the function of administering and managing the
guarantee to be provided by the GRANTING AUTHORITY to ensure the
payment of the PECUNIARY CONSIDERATION, pursuant to Clause 52 of
the AGREEMENT.

AID Direct Area of Influence.

ALOP Advanced Loss of Profits.

LCD Lane Changing Device.

ANA National Water and Sanitation Agency.

ANATEL National Telecommunications Agency.

ANEEL National Agency of Electric Energy.

EXHIBITS Set of documents, an integral part of the PUBLIC NOTICE and the
AGREEMENT, according to the list contained in Item "F" of the
introduction of the PUBLIC NOTICE and Clause 76 of the AGREEMENT.

GRANT YEAR Period of 12 (twelve) months, counted from the EFFECTIVENESS DATE,
and so on.

ANTT National Agency of Terrestrial Transport.

APA Environmental Protection Area.

TECHNICAL SUPPORT

Company or consortium of companies to be hired by the
CONCESSIONAIRE to act in the CONCESSION as a technical and
technological agent to support the monitoring and inspection actions of
ARTESP, under the terms of the AGREEMENT and its EXHIBIT II.E.

CONTRIBUTION

Investment of capital in favor of the CONCESSIONAIRE, to be paid by the
GRANTING AUTHORITY, in installments, due to the conclusion of the
INVESTMENT PACKAGES, as provided for in EXHIBIT IX.

APP

Permanent Preservation Area.

APPROVAL

Declaratory act of the INDEPENDENT AUDITOR, based on reports and
technical assessment reports, which attests to the fulfillment of all steps,
technical specifications and requirements stipulated in the AGREEMENT
and its EXHIBITS, as well as the applicable national and international
standards, techniques and methods, whose form and practice of action
are provided for in the AGREEMENT and its EXHIBIT II.E, in relation to: (i)
implemented SYSTEMS; (ii) ROLLING STOCK purchased; (iii) SUBSTANTIAL
CONCLUSION, FULL CONCLUSION or UNSATISFACTORY CONCLUSION; (iv)
capacity of the CONCESSIONAIRE to start the COMMERCIAL OPERATION;
(v) assessment of compliance with the social and environmental
requirements provided for in the AGREEMENT and EXHIBIT IV; and (vi)
other attributions provided for in the AGREEMENT and in its EXHIBIT II.E
and ll.G.

CONCESSION AREA

Area on which the activities subject matter of the AGREEMENT will be
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provided, whose contours and territorial limitation are described in
EXHIBIT | of the AGREEMENT, and which includes the EXISTING
INFRASTRUCTURE, presented in preliminary form, and must be delimited
with the details arising from the basic projects of the INFRASTRUCTURE
TO BE BUILT.

ART Technical Responsibility Note.

ARTESP The Regulatory Agency of Delegated Public Transportation Services of the
State of S3o Paulo, created by Supplementary Law No. 914/2002.

AVS Authorization for Vegetation Suppression.

ATM Automated Teller Machine.

ACT Automatic Train Operation.

ATP Automatic Train Protection.

PUBLIC HEARING

Initial stage of the COMPETITIVE BIDDING, pursuant to article 29 of State
Law No. 10,177/1998 and article 21 of the BIDDING AND
ADMINISTRATIVE AGREEMENTS LAW, which took place on June 19, 20
and 21, 2024, to make public the CONCESSION model, clarify doubts and
collect contributions to the PUBLIC NOTICE, the AGREEMENT and its
EXHIBITS.

INDEPENDENT
AUDITOR

Company or consortium of companies to be contracted by the
CONCESSIONAIRE that, without prejudice to the supervisory and decision-
making powers of the GRANTING AUTHORITY and ARTESP, as the case
may be, must act as a technical and technological agent responsible for
monitoring, control, conference, validation and APPROVAL activities, in
relation to: (i) the CONCESSION ASSETS; (ii) inspection and monitoring of
the AGREEMENT; and (ii) the processes of transfer of the EXISTING
INFRASTRUCTURE to the CONCESSIONAIRE, OPERATIONAL TRANSITION,
CERTIFICATION OF SYSTEMS and ROLLING STOCK and proof of the
CONCESSIONAIRE's aptitude to start the COMMERCIAL OPERATION, by
means of reports, technical reports to assess the fulfillment of stages and
technical specifications contained in the AGREEMENT and its EXHIBITS,
among other attributions provided for throughout the AGREEMENT and
in its EXHIBITS II.E.

AVCB

Inspection Report of the Fire Department, document issued by the Fire
Department of the Military Police of the State of Sdo Paulo (CBPMESP),
certifying that, during the inspection, the building had fire safety
conditions.

B3

B3 S.A. — Brasil, Bolsa, Balcdo, located in the Municipality of Sdo Paulo,
State of Sdo Paulo, at Rua XV de Novembro, n? 275, responsible for
providing specialized services of technical advice and operational support
related to the procedures necessary to carry out the COMPETITIVE
BIDDING.

IMMEDIATE

Emergency Care, failure that paralyzes the circulation of the ROLLING
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TERMINATION OF | STOCK on one or more main roads, or causes total breakdown in systems

SERVICE and equipment vital to the operation of the train or involves Level
Crossing (PN).

DEPOSITARY BANK FINANCIAL INSTITUTION authorized to provide custody services of

financial resources to the PARTIES, under the terms of the AGREEMENT
and its EXHIBITS.

BANCO DO BRASIL

Banco do Brasil S.A.

PAYING BANK

FINANCIAL INSTITUTION responsible for the administration of the SINGLE
TICKET REVENUE SYSTEM account.

MAINTENANCE BASES

Restoration bases to attend and solve, during all 24 hours a day, failures
in all FIXED SYSTEMS, offering minimum infrastructure to support the
scheduled maintenance teams in the FIXED SYSTEMS, for organization
and preparation of the start of activities soon after the end of the
commercial operation.

CONCESSION ASSETS
or ASSETS

Any and all assets related to or associated with the provision of the
SERVICES, whose possession, safekeeping, maintenance, conservation
and surveillance are the responsibility of the CONCESSIONAIRE, including:
(i) assets characterized or not as reversible assets; and (ii) assets
transferred by the GRANTING AUTHORITY or acquired or incorporated by
action of the CONCESSIONAIRE.

BIM Building Information Modeling.

BNDES Brazilian Sustainable Development Bank.

BOM Former Metropolitan Bus Ticket Revenue System of the RMSP, a system
that was operated by the CMT with remaining travel tickets.

IGIP International Good Industry Practices.

BTEX Benzene, Toluene, Ethylbenzene and Xylenos.

BU Single Ticket of the Municipality of S3o Paulo: TRAVEL PASS issued in the
form of a Smart Card type by Sdo Paulo Transporte — SPTrans.

CADE Administrative Council for Economic Defense, or the entity that may
replace it.

STATE CADIN Informative Register of Unpaid Credits of State Agencies and Entities.

CADMADEIRA State Registry of Legal Entities that sell, in the State of Sdo Paulo, products
and by-products of native origin of the Brazilian flora — CadMadeira,
created by State Decree No. 53,047/2008 and reformulated by State
Decree No. 66,819/2022.

ABASP CLEARING | Mechanism responsible for the control, measurement and management

HOUSE of the amounts received from the sale of TRAVEL TICKETS in the ABASP

REVENUE SYSTEM, characterizing, therefore, as a faithful depository of
the resources arising from the ABASP REVENUE SYSTEM, among other
attributions provided for in Clause 17 of the AGREEMENT.

BU CLEARING HOUSE

Mechanism responsible for the control, measurement and management
of the amounts received from the sale of TRAVEL TICKETS in the SINGLE
TICKET REVENUE SYSTEM, characterizing, therefore, as a faithful
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depository of the resources arising from the SINGLE TICKET REVENUE
SYSTEM, among other attributions provided for in Clause 17 of the
AGREEMENT.

CAPEX Capital Expenditure (investments in capital goods).

CAR Simple unit that makes up a TRAIN.

CARS X KM EA | Distance traveled by cars with PASSENGERS, in a given month, in the

("CKMEA") AIRPORT EXPRESS SERVICE.

CARS X KM L11 | Distance traveled by cars with PASSENGERS, in a given month, in the

("CKm11") portion of SERVICES referring to LINE 11.

CARS X KM L12 | Distance traveled by cars with PASSENGERS, in a given month, in the

("CKm12") portion of SERVICES referring to LINE 12.

CARS X KM L13 | Distance traveled by cars with PASSENGERS, in a given month, in the

("CKm13") portion of SERVICES referring to LINE 13.

CARS X KILOMETERS | Also known as "commercial kilometers", it refers to the distance traveled

OF SERVICE or CARS X | by cars with PASSENGERS, subject to the provisions of EXHIBIT IX. Such

KM OF  SERVICE | calculation shall be used to measure the remuneration of the

("CKM") CONCESSIONAIRE, under the terms of this EXHIBIT.

SERVICE CARD Smart Card for blocking and controlling operational access to the LINES,
carried by employees of the CONCESSIONAIRE, third party service
providers of the CONCESSIONAIRE, employees of the legal entities that
have signed the AGREEMENTSs indicated by SPI, employees of CPTM,
METRO and SP!I in their capacity as inspectors of the SERVICES.

ACCESS RELEASE | These are the cards that will remain in the possession of

CARDS employees/collaborators of the CONCESSIONAIRE, intended to ensure
free access to the SERVICES, being counted as TRANSPORTED
PASSENGERS, those who hold such prerogative, under the terms of the
legislation in force and regulatory rules for access to the service, such as:

(i) Elderly who do not have the specific card;

(ii) Military Police of the State of Sdo Paulo;

(iii) Metropolitan Civil Guard of the Municipality of Sdo Paulo;

(iv) Labor Auditor and Occupational Health and Safety Agent;

(v) State or Federal Court Officer or Judicial Analyst or Federal
Warrant Executor;

(vi) People with disabilities who do not have the specific card;
and

(vii) Accredited unemployed worker, upon presentation of the
special user credential and professional card.

CB On-board Computer.

CBPMESP Fire Department of the Military Police of the State of Sdo Paulo.

CCD or CUSD Distribution System Use Agreement.

CCEE Chamber of Electric Energy Commercialization.

CCER Regulated Power Purchase Agreement.
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Cccm Maintenance Control Center.

cco Operational Control Center.

CDHU Sao Paulo State Urban Development Company.

CDMS Reliability, Availability, Maintainability and Security.

CDPED Board of Directors of the State Privatization Program.

CEEP State Registry of Punished Companies

CEIS National Registry of Disreputable and Suspended Companies
CENELEC European Committee for Electrotechnical Standardization.

CERTIFICATION

Declaratory act of the IMPLEMENTATION CERTIFIER, based on reports and
technical assessment reports, which attests to the fulfillment of all steps,
technical specifications and requirements stipulated in the AGREEMENT
and its EXHIBITS, as well as the applicable national and international
standards, techniques and methods, whose form and practice of action
are provided for in the AGREEMENT and in its EXHBIT Il.E, in relation to:
() WORK-VENTURE; (i) INTERVENTIONS delivered by the GRANTING
AUTHORITY; (iii) evaluation of engineering projects and PHYSICAL-
EXECUTIVE SCHEDULES presented by the CONCESSIONAIRE; (iv)
SUBSTANTIAL CONCLUSION, FULL CONCLUSION or UNSATISFACTORY
CONCLUSION; and (v) other attributions provided for in the AGREEMENT
and in its EXHBIT II.E.

IMPLEMENTATION Inspection body accredited by INMETRO, to be hired by the

CERTIFIER CONCESSIONAIRE, responsible for the CERTIFICATION activity.

CETESB Environmental Company of the State of Sdo Paulo.

CFTV Closed Circuit Television.

CGPPP Management Council of the Public-Private Partnerships Program.

Cim Maintenance and Engineering Information Center.

FPIC Free, Prior and Informed Consent Processes.

CMCP Commission for Monitoring Concessions and Permissions of Public
Services of Passenger Transport Systems, established by State Decree No.
51,308/2006.

CMD Performance Measurement Coefficient, corresponding to a mechanism
for verifying the quality and availability of the SERVICES, deducted from
the PECUNIARY CONSIDERATION, based on the IQM and QSl
PERFORMANCE INDICATORS applicable to the SERVICES.

CMMS Computerized Maintenance Management System.

CMT Metropolitan Transport Consortium, formed by intercity public transport
companies by bus in the RMSP.

CNDT Negative or Positive Certificate with Negative Effects of Labor Debts.

CNEP National Registry of Punished Companies

CNIA National Registry of Civil Convictions for Acts of Administrative Corruption
and Ineligibility

CNPJ National Register of Corporate Taxpayers.
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COFINS

Contribution to the Financing of Social Security.

BIDDING COMMITTEE

Committee responsible for receiving, examining, judging all bidding
documents and conducting other procedures related to the COMPETITIVE
BIDDING.

RETURN COMMITTEE

A committee formed by ARTESP, in the form of EXHIBIT Ill.G, composed
of members of the GRANTING AUTHORITY, the CONCESSIONAIRE and, if
any, the SUCCESSOR, to monitor the measures prior to the return or
transfer of the CONCESSION ASSETS.

COEXISTENCE Committee composed of representatives of ARTESP and the

COMMITTEE CONCESSIONAIRE, responsible for the attributions established by Clause
11 of the AGREEMENT.

MANAGEMENT Committee composed of the representatives indicated in its EXHIBIT X,

COMMITTEE responsible for monitoring and inspecting the operation of the SINGLE
TICKET REVENUE SYSTEM and the control of the revenue, and for
establishing the rules for the distribution of the fare revenue.

METRO-RAIL Committee composed of representatives of CPTM, METRO,

COMMITTEE CONCESSIONAIRE and other concessionaires that have already started

the commercial operation of the concession metro-rail line(s),
responsible for determining and controlling the collection of the METRO-

RAIL SYSTEM, with the SINGLE TICKET REVENUE SYSTEM.

MAINTENANCE

Complex for the maintenance of trains and railway vehicles, workshops,

CONCESSION or LOTE
ALTO TIETE PPP

COMPLEX logistics materials and washer to meet all maintenance processes
(including preventive and corrective) such as: bogies, wheel sets,
engines among others. The complexes can house parking spaces,
directing part of their structure as a patio.

CONAR Brazilian Advertising Self-Regulation.

SPONSORED Legal relationship formed by the delegation of the activities object of the

CONCESSION or | AGREEMENT, by the GRANTING AUTHORITY, through SPI, to the

CONCESSIONAIRE, and with the supervision of ARTESP under the terms,
deadlines and conditions established in the AGREEMENT and its EXHIBITS.

CONCESSIONAIRE

SPECIAL PURPOSE ENTITY, in the form of a corporation, constituted by the
ADJUDICATEE, in accordance with the laws of the Federative Republic of
Brazil, for the exclusive purpose of executing the object of the
AGREEMENT.

CONCESSIONARIA TIC
TRENS S.A. or TIC EIXO
NORTE

CONCESSIONAIRE OF TIC EIXO NORTE, contemplating the SERVICES of the
EXPRESS Train in the Sdo Paulo — Campinas Connection, LINE 7-Ruby and
TIM.

UNSATISFACTORY
CONCLUSION

Milestone to be certified by the IMPLEMENTATION CERTIFIER or by the
INDEPENDENT AUDITOR, as the case may be, which confirms that certain
works, systems or equipment have not been completed or commissioned
satisfactorily and/or that the non-conformities identified do not allow the
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investment to be able to fulfill the intended functions and/or do not pose
a risk to the safety of the asset or users.

FULL CONCLUSION

Milestone to be certified by ARTESP, with the support of the
IMPLEMENTATION CERTIFIER or the INDEPENDENT AUDITOR, as the case
may be, which confirms that certain works, systems or equipment are
fully completed or commissioned, in accordance with the contractual
requirements, with no non-conformities.

SUBSTANTIAL
CONCLUSION

Milestone to be certified by ARTESP, with the support of the
IMPLEMENTATION CERTIFIER or the INDEPENDENT AUDITOR, as the case
may be, which confirms that certain works, systems or equipment are
sufficiently completed or commissioned, in accordance with the
contractual requirements, so that they can be available for use according
to their intended functions and do not represent risks to the safety of the

asset and users, even if there are non-conformities identified.

INTERNATIONAL

Bidding modality provided for in item XXXV of article 6 ¢/c article 52 of

CONSULTATION

COMPETITION the BIDDING AND ADMINISTRATIVE AGREEMENTS LAW, elected for the
COMPETITIVE BIDDING.

CONDEPHAAT Defence Council of the Historical, Archaeological, Artistic and Tourism of
the State of S3o Paulo.

CONDITIONS OF | Conditions necessary for the effectiveness of the AGREEMENT.

EFFECTIVENESS

QUALIFICATION Documents and respective conditions observed and presented by the

CONDITIONS participants of the COMPETITVE BIDDING, related to LEGAL
QUALIFICATION, TAX AND LABOR REGULARITY, TECHNICAL
QUALIFICATION and ECONOMIC-FINANCIAL QUALIFICATION, in the form
of the PUBLIC NOTICE.

CONPRESP Municipal Council for the Preservation of the Historical, Cultural and
Environmental Heritage of the City of S3o Paulo.

MANAGEMENT A joint body composed of representatives of the Transport Operators,

COUNCIL public or private, responsible for regulating, monitoring and inspecting
the activities of the collection and ticketing system of the Metropolitan
Transport, to be constituted in the hypothesis of item 8 of EXHIBIT X.

CONSEMA State Environment Council.

CONSORTIUM Association of companies, financial institutions, funds or entities with the
purpose of participating in the COMPETITVE BIDDING that must, if the
winner of the bidding process, be constituted as a SPECIAL PURPOSE
COMPANY, according to Brazilian laws.

PUBLIC Stage of the COMPETITVE BIDDING carried out to disclose the draft

PUBLIC NOTICE, the AGREEMENT and other EXHIBITS, as well as to receive
suggestions from interested parties.

CONTRIBUTION
ACCOUNT

Current account held by the GRANTING AUTHORITY, with restricted
movement, which will receive the resources from the FINANCING OF THE
CONTRIBUTION and regulated in EXHIBIT IX.
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CENTRALIZED Current account held by the CONCESSIONAIRE, with restricted
ACCOUNT movement, regulated in EXHIBIT IX of the AGREEMENT.
CONCESSIONAIRE'S Current account held by the CONCESSIONAIRE, to be freely operated,
FREE MOVEMENT | subject to the provisions of EXHIBIT IX.

ACCOUNT

CAR-KILOMETER
CONSIDERATION
("CCKM")

It is the portion of the VARIABLE PECUNIARY CONSIDERATION that aims
to remunerate the CONCESSIONAIRE with reference to the commercial
kilometers traveled by it.

PECUNIARY
CONSIDERATION

Monthly amount due by the GRANTING AUTHORITY to the
CONCESSIONAIRE from the beginning of the COMMERCIAL OPERATION of
the SERVICES, until the end of the CONCESSION TERM, pursuant to
EXHIBIT IX.

CONSIDERATION

GROSS PECUNIARY | It is the sum of the FIXED MONETARY CONSIDERATION 1 and 2 and the
CONSIDERATION VARIABLE MONETARY CONSIDERATION, without the incidence of any
("GPC") discounts, under the terms of EXHIBIT IX.

FIXED PECUNIARY | Monthly amount paid by the GRANTING AUTHORITY to the
CONSIDERATION 1 | CONCESSIONAIRE by means of fixed payments that will begin from the
("FPC1") achievement of certain contractual milestones, pursuant to EXHIBIT IX.
FIXED PECUNIARY | Monthly amount paid by the GRANTING AUTHORITY to the
CONSIDERATION 2 | CONCESSIONAIRE by means of fixed payments that will begin from the
("FPC2") beginning of the COMMERCIAL OPERATION, pursuant to EXHIBIT IX.
MAXIMUM FIXED | Maximum total amount, indicated in item 6 of the PUBLIC NOTICE
PECUNIARY PROTOCOL, as FIXED PECUNIARY CONSIDERATION 1 and 2.

VARIABLE PECUNIARY
CONSIDERATION

Monthly amount paid by the GRANTING AUTHORITY to the

CONCESSIONAIRE that aims to remunerate the administrative, operation

("vPC") and maintenance costs and expenses of the CONCESSION, among other
applicable charges, under the terms of EXHIBIT IX.

GLOBAL MEDIA | Agreement No. 829819806100 entered into between CPTM and

AGREEMENT ELETROMIDIA for the concession of static and digital media located in
trains and stations, including LINES, with a duration of 121 months.

AGREEMENT or | The agreement that appears as a draft in EXHIBIT Il of the PUBLIC NOTICE,

CONCESSION which has as its subject matter the CONCESSION for the provision of

AGREEMENT SERVICES.

ESSENTIAL SERVICES | Agreements entered into by CPTM whose services will be assumed for the

AGREEMENTS CONCESSIONAIRE, in the form of EXHIBIT I1I.B.

CONTROLLER Person, natural or legal, or group of persons bound by voting agreement
or under common control, who exercise CONTROL of the
CONCESSIONAIRE, directly or indirectly, alone or jointly.

PERSONAL DATA | Natural or legal person, under public or private law, who is responsible

CONTROLLER for decisions regarding the PROCESSING OF PERSONAL DATA, pursuant to

Federal Law No. 13,709/2018 and the governing state legislation.
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CONTROL Subject to the terms of article 116 of Federal Law No. 6,404/76, it means
the ownership of rights to: a) hold the majority of votes in corporate

resolutions and the power to elect the majority of the administrators or
managers of another person, investment fund or supplementary pension
entity, as the case may be; and (b) effectively use its power to direct the
corporate activities and guide the operation or managers of another
person, investment fund or supplementary pension entity.

CONTRU Coordination of Control and Use of Real Estate of the Municipal
Secretariat of Urbanism and Licensing of the Municipality of Sdo Paulo.
OPERATIONAL AND | Agreement signed between SPtrans, METRO, CPTM, and concessionaires

CHARGE of the METRO-RAIL SYSTEM, which governs the SINGLE TICKET REVENUE

INTEGRATION SYSTEM.

AGREEMENT

MRS-CPTM Agreement entered into between MRS and CPTM, contained in EXHIBIT

AGREEMENT XI.

COPESE Permanent Security Commission

CPF Individual Taxpayer Indentification Number.

CPP Companhia Paulista de Parcerias.

CPTM Companhia Paulista de Trens Metropolitanos, a mixed-capital company,
whose institution was authorized by State Law No. 7,681/1992.

ACCREDITATION Act that takes place in the PUBLIC SESSION FOR DELIVERY OF ENVELOPES

which aims to present identification and registration documents of the
BIDDER's legal representative, i.e., the ACCREDITED REPRESENTATIVE.

IMPLEMENTATION Initial general schedule that is part of the EXECUTION PROGRAM, to be
SCHEDULE prepared by the CONCESSIONAIRE, containing: (i) each of the VENTURES
indicated in EXHIBITS IL.A, 1I.B, II.C, II.F and II.H; (ii) deadlines for the
execution of all activities necessary for the execution of the VENTURES,
observing the sequence of the execution of the works, in relation to the
interdependencies with future activities of the AGREEMENT; and (iii)
expected start and end dates of each activity, to allow the verification and

certification of compliance with the obligations, respecting the limit of the
time frames in EXHIBIT VIII.

PAYMENT OF CAPITAL | Schedule provided for in Clause 34.3.2 of the AGREEMENT.

SCHEDULE
PHYSICAL-EXECUTIVE | It is a specification of the IMPLEMENTATION SCHEDULE. During the PRE-
SCHEDULE OPERATIONAL PHASE, the CONCESSIONAIRE shall present a PHYSICAL-
EXECUTIVE SCHEDULE for each VENTURE, considering: (i) the time frames
for the execution of the VENTURES, observing the INTERVENTIONS
indicated in EXHIBIT II.D, including deadlines for the execution of the

activities necessary to express the logical sequence of all stages, with
interdependence of future activities and expected dates for the start and

end of each preceding and preceding activity, in order to allow the
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verification and certification of compliance with the obligations,
respecting the limits set out in EXHIBIT VIII; (ii) the result of any
movement in the deadlines for the execution of the INVESTMENT
PACKAGES; and (iii) the result of any revisions and adjustments, when so
admitted in the AGREEMENT and in the EXHIBITS.

CSAA Sectionalizing Switchgear Artur Alvim.

CSEG Sectionalizing Switchgear Engenheiro Goulart.

CSET Sectionalizing Switchgear Estudantes.

csJp Sectionalizing Switchgear Jundiapeba.

CSMT Sectionalizing Switchgear Vila Matilde.

CTBC Communications-Based Train Control

CVM Securities and Exchange Commission of Brazil, created by Federal Law No.
6,385/1976.

PERSONAL DATA Information related to an identified or identifiable natural person.

DAEE Department of Water and Electric Energy of the State of Sdo Paulo.

BASE DATE April/2024 is considered as the base date for the amounts expressed in

the PUBLIC NOTICE, in the AGREEMENT and in its EXHIBITS.

DATE OF SIGNATURE
OF THE AGREEMENT

Date of signature of the AGREEMENT, that is, [¢].

DECLARATION or PUD

or DATE OF

SIGNATURE

EFFECTIVE DATE Start date of the CONCESSION TERM.

DATA ROOM Electronic address, on the
http://www7.idealsvdr.com/v3/Mobilidade_Urbana_de_Sao_Paulo_f8m
90/#/dashboard website, where interested parties can obtain the PUBLIC
NOTICE and its EXHIBITS, as well as other information regarding the
COMPETITIVE BIDDING.

DD Board Decision.

CERTIFICATE OF | Statement to be issued by the IMPLEMENTATION CERTIFIER or by the

VENTURE INDEPENDENT AUDITOR, depending on the case, attesting to the

COMPLETION conclusion of the VENTURE by the CONCESSIONAIRE.

PUBLIC UTILITY | Decree issued by the Head of the Executive Branch of the State of Sdo

Paulo declaring the public utility of the necessary areas for the
implementation of VENTURE subject matter of this CONCESSION, for the
purposes of expropriation and/or administrative easement.

DeFau Wildlife Department.

DER Highways Department of the State of Sdo Paulo.

PERFORMANCE Amount to be deducted from the VARIABLE PECUNIARY CONSIDERATION

DISCOUNT as a result of the evaluation of the CONCESSIONAIRE's performance in
complying with the SUBJECT MATTER of the AGREEMENT, pursuant to
EXHIBIT IX.

DET Total Electroacoustic Distortion.
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DG

General Distributor for Metallic Cables.

CHAIRMAN OF THE
SESSION

Representative of B3 that will conduct the PUBLIC SESSION for the
opening and judgment of the PRICE PROPOSALS, on behalf of the BIDDING
COMMITTEE, according to the dictates of the PUBLIC NOTICE.

DN Natural Drainage Interference.

DNIT National Department of Transport Infrastructure.

DO General Distributor for Optical Cables.

QUALIFICATION Documents required from the BIDDER during the COMPETITIVE BIDDING,

DOCUMENTS related to LEGAL QUALIFICATION, TAX AND LABOR REGULARITY,
TECHNICAL QUALIFICATION and ECONOMIC AND FINANCIAL
QUALIFICATION, as defined in the PUBLIC NOTICE.

DOE/SP State of Sdo Paulo Official Journal.

GIB Granting and Inspection Procedures Board.

SES Simplified Environmental Study.

PUBLIC NOTICE or
NOTICE

The INTERNATIONAL COMPETITION Notice No. 02/2024 and all its
EXHIBITS.

EIA Environmental Impact Assessment.

EIV Neighborhood Impact Study.

ELETROMIDIA Eletromidia S.A., a company who entered into the GLOBAL MEDIA
AGREEMENT with CPTM.

VENTURE Investment actions under the responsibility of the CONCESSIONAIRE,

including civil works (construction, reconstruction, expansion, renovation
and relocation), implementation of SYSTEMS and infrastructure,
acquisition of ROLLING STOCK and equipment, listed in EXHIBIT ILA,
EXHIBIT 11.B, EXHIBIT II.C and EXHIBIT II.F of the AGREEMENT, with the aim
of promoting the implementation, requalification, expansion, adaptation
and modernization of the SERVICES infrastructure. It comprises both
WORK-VENTURE and SYSTEMS AND ROLLING STOCK VENTURES.

WORK-VENTURE

Investment actions under the responsibility of the CONCESSIONAIRE,
including civil works (construction, reconstruction, expansion, renovation
and relocation), implementation of infrastructure and equipment, as
provided for in EXHIBIT Il.A and EXHIBIT II.B.

SYSTEMS AND | Investment actions under the responsibility of the CONCESSIONAIRE,
ROLLING STOCK | including the implementation of SYSTEMS and acquisition of ROLLING
VENTURES STOCK, as provided for in EXHIBIT 1I.C and EXHIBIT II.F.

EMTU/SP Empresa Metropolitana de Transportes Urbanos de Sao Paulo, manager

of intercity bus transport in the RMSP.

ES Europeia Standard.

TRANSFERABLE INTERVENTIONS under the responsibility of the GRANTING AUTHORITY
CHARGES that may be transferred to the CONCESSIONAIRE by means of its request

or unilateral decision of the GRANTING AUTHORITY, under the terms of
the AGREEMENT.
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INCUMBENT Person appointed by the PERSONAL DATA CONTROLLER and the
PERSONAL DATA OPERATOR to act as a communication channel between
the PERSONAL DATA CONTROLLER, the PERSONAL DATA HOLDERS and
the Autoridade Nacional de Protecdao de Dados (ANPD).

ENVELOPE Opaque, sealed, inviolable and initialled wrapper at the closing, which,
depending on its specification, which may be A, B, C or D, contains,
respectively, the documents of ACCREDITATION, BID GUARANTEE, PRICE
PROPOSAL and the QUALIFICATION DOCUMENTS of the BIDDERS.

ER Erosive process.

ERA European Railway Agency.

ERB Base Radio Station.

ERM Environmental Resources Management.

ERTMS European Railway Traffic Management System.

AGST or AGN Antonio Gianetti Neto Station.

BRST or BAS Bras Station.

CISTor ITQ Corinthians-ltaquera Station.

CVST or CVN Calmon Viana Station.

DBST or BOD Dom Bosco Station.

EGST or EGO Engenheiro Goulart Station.

EMST or ERM Comendador Ermelino Matarazzo Station.

ETST or EST Estudantes Station.

FVST or FVC Ferraz de Vasconcelos Station.

GCST or ECM Guarulhos-CECAP Station.

GSST or GUA Guaianases Station.

ESIA Environmental and Social Assessment, to be prepared by the
CONCESSIONAIRE in accordance with EXHIBIT IV.A, and submitted to the
INDEPENDENT AUDITOR for APPROVAL.

IPST or ITI Itaim Paulista Station.

ITST or IQC ltaquaquecetuba Station.

JHST or JHE Jardim Helena-Vila Mara Station.

JPST or JPB Jundiapeba Station.

JRST or JRO Jardim Romano Station.

LZST or LIGHT Luz Station.

MCST or MOC Mogi das Cruzes Station.

MFST or EMF Engenheiro Manoel Feio Station.

POST or POA Poa Station.

SMST or SMP S3ao Miguel Paulista Station.

SZST or SUZ Suzano Station.

EST Availability of Equipment at the Stations. This is a PERFORMANCE
INDICATOR that aims to assess the availability of the equipment installed
in the stations, as well as the minimum standards of operation.

STATE OF SAO PAULO | State of S3o Paulo, territorial and administrative unit of the Federative
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or STATE Republic of Brazil.
RAILWAY YARD Long piece welded rail yards are structures for storing, welding and laying
this type of rail, resulting in fewer joints along the track and offering

advantages in terms of laying the pieces and stability.

TPST or TAT Tatuapé Station.

FEASIBILITY STUDY Studies produced by entities hired by the GRANTING AUTHORITY to
assess the technical, operational, legal and economic-financial feasibility
of the CONCESSION, which served as the basis for the CONCESSION model
and the AGREEMENT and the PUBLIC NOTICE, but are not binding on the
PROPOSALS to be presented by the BIDDERS.

USST or USL USP-Leste Station.
ASSISTED OPERATION | Stage that begins with the COMMERCIAL OPERATION PHASE of the
STAGE CONCESSION, in which the CONCESSIONAIRE assumes the COMMERCIAL

OPERATION, being assisted by CPTM, under the terms of EXHIBIT IlI.B.
FULL COMMERCIAL | Stage that begins with the conclusion of the ASSISTED OPERATION STAGE,
OPERATION STAGE in which the CONCESSIONAIRE assumes the COMMERCIAL OPERATION,
without any assistance from CPTM, under the terms of EXHIBIT III.B.

ETCS European Train Control System.
IMBALANCE EVENT Event, act or fact that triggers the economic and financial imbalance of
the AGREEMENT and that gives rise to the restoration of its economic and

financial balance, corresponding to the economic and financial impact
effectively borne by the CONCESSIONAIRE or the GRANTING AUTHORITY.

INSURABLE EVENT Event covered by the insurance offered in Brazil, at the time of its
occurrence, for at least two (2) years and by at least two (2) insurers.
TOURIST EXPRESS Passenger train operated by CPTM or by a public services delegate

company, which operates between Luz station and Mogi das Cruzes for
tourism purposes and not as an urban mobility solution, whose
characteristics are described in the EXHIBIT. III.C.

OPERATING RANGE Portion of land of variable width in which the railroads and other facilities
necessary for the operation of the SERVICES are located, such as: stations,
MAINTENANCE COMPLEXES, MAINTENANCE BASES, PARKING LOTS,
substations and other structures, including the additions necessary for

the expansion of the LINES.

COMMERCIAL Period of the CONCESSION in which the CONCESSIONAIRE is responsible
OPERATION PHASE for the COMMERCIAL OPERATION of the SERVICES. It begins with the
signing of the TERM OF DELIVERY OF EXISTING INFRASTRUCTURE and
ends with the issuance of the OPERATION CLOSURE TERM, as detailed in
EXHIBIT 1ll.B of the AGREEMENT. It is divided into the ASSISTED
OPERATION STAGE and the FULL COMMERCIAL OPERATION STAGE.
PRE-OPERATIONAL Preparatory period, in which the CONCESSIONAIRE is qualified to operate
PHASE the SERVICES, as detailed in EXHIBIT IIl.B of the AGREEMENT. The PRE-
OPERATIONAL PHASE has an estimated duration of 12 (twelve) months,
starting on the EFFECTIVE DATE and ending with the signing of the TERM
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OF DELIVERY OF EXISTING INFRASTRUCTURE, after the fulfillment of the
obligations set forth in EXHIBIT 111.B and EXHIBIT III.F.

FACTUM PRINCIPIS

Supervening and unforeseen measure, taken by the PUBLIC
ADMINISTRATION, and which has no direct relationship with the
AGREEMENT, but which, producing effects on it, demonstrably modifies
the conditions of the performance of the contract, impacting the
economic and financial balance of the AGREEMENT.

INDICATOR SHEETS

FCA Activity Characterization Form.

FGTS Service Guarantee Fund, regulated by Federal Law No. 8,036/1990.

FGV Fundacdo Getulio Vargas.

PERFORMANCE Provided information in EXHIBIT 111.D for each PERFORMANCE INDICATOR

with the technical details of the form and frequency of its calculation.

LENDERS

Commercial banks, development banks, multilateral agencies, export
credit agencies, trustees, fund administrators, or other entities that
provide financing to the CONCESSIONAIRE or represent the creditors in
such financing.

LONG-TERM
FINANCING

The operation hired by the CONCESSIONAIRE, as a debtor, to obtain funds
from third parties for the execution of its contractual obligations, whose
obligations to pay the principal amount of the debt have an average
maturity of more than five (5) years.

FINANCING OF THE
CONTRIBUTION

Credit operation to be carried out by the GRANTING AUTHORITY with the
financial institution to obtain funds for the CONTRIBUTION.

FIPE Institute of Economic Research Foundation.

MARGINAL CASH | Methodology chosen by Clause 25.3.2 of the AGREEMENT to restore the

FLOW economic and financial balance of the AGREEMENT when certain types of
IMBALANCE EVENTS occur.

FMEA Failure Mode and Effects Analysis.

FMECA Critical Analysis of the Effects of Failure Modes.

FUSSP Social Fund of S3o Paulo.

PERFORMANCE Guarantee of the faithful fulfillment of the CONCESSIONAIRE's obligations

GUARANTEE or provided for in the AGREEMENT, to be provided and maintained by the

PERFORMANCE CONCESSIONAIRE, in favor of the GRANTING AUTHORITY, in the amounts

GUARANTEE and under the terms defined in Clause 55 of the AGREEMENT.

AGREEMENT

BID GUARANTEE

Guarantee of faithful compliance with the proposal to be presented by
the BIDDERS, under the terms of the PUBLIC NOTICE.

MULTILATERAL

Warranty that may be constituted at the sole discretion and on an

GUARANTEE optional basis by the CONCESSIONAIRE, under the terms of Clause 53 of
the AGREEMENT.

ADDITIONAL Guarantees that may be constituted by the GRANTING AUTHORITY, with

GUARANTEES the help of the CPP, to ensure the due fulfillment of the financial

obligations assumed by it in the AGREEMENT, notably the CONTRIBUTION
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and the PECUNIARY CONSIDERATION, as regulated in Clause 53 of the
AGREEMENT.

GEE

Greenhouse Gases.

GPS

Global Positioning System.

BUSSINESS GROUP

The BUSSINESS GROUP of the BIDDER or CONCESSIONAIRE is composed
of affiliated, controlled or simple participation companies, pursuant to
articles 1,097 et seq. of the Civil Code and article 243, paragraphs 1 and
2, of Federal Law No. 6,404/76. Companies or investment funds that have
officers, administrators, except board members, managers or
shareholders (with more than 10% (ten percent) of interest) or common
legal representatives, as well as those that depend economically or
financially on another company or investment fund, are also considered
as BUSSINESS GROUPS. Companies or investment funds subject to the
same global structure, including global knowledge sharing, governance

and corporate policy, are also classified as BUSSINESS GROUP.

GSM-R

Global System for Mobile Communication — Railway.

LEGAL
QUALIFICATION

Required documentation to prove the presence of the legal conditions for
contracting with the GRANTING AUTHORITY, established in the PUBLIC
NOTICE.

ISP Passenger Claims Index. It is a PERFORMANCE INDICATOR that aims to
monitor the level of operational safety taking into account sudden,
unwanted or intentional occurrences.

IBGE Brazilian Institute of Geography and Statistics.

ICMS Tax on Transactions related to the Circulation of Goods and on the
Provision of Interstate and Intermunicipal Transport and Communication
Services.

ICPC Interpretation of the Accounting Pronouncements Committee.

IEC International Electrotechnical Commission.

IFC International Finance Corporation.

(o} Overall User Satisfaction Index

HMI Human Machine Interface.

INCC National Construction Cost Index

INTEGRITY  FAILURE | Conviction of the CONCESSIONAIRE or any of its officers, administrators

INCIDENT or managers, in this capacity, in an administrative proceeding to

determine liability, pursuant to Federal Law No. 12,846/2013 (Anti-
Corruption Law), Federal Decree No. 11,129/2022 and/or State Decree
No. 67,301/2022; or the acceptance, for more than thirty (30) days, of (i)
criminal complaint for the practice of the conducts typified in arts. 332,
333,337-F orin articles 337-H to 337-L, all of the Penal Code (Decree-Law
2,848/1940); or (ii) public civil action filed under the terms of articles 9
and 10 of Federal Law No. 8,429/1992, when accompanied by evidence
of authorship, materiality and minimum evidentiary weight of the
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conducts that gave rise to such proceedings, without the continuation of
such actions having been prevented by a final or precautionary judicial
decision. For the purposes of this definition, only procedures in which the
injured party is the PUBLIC ADMINISTRATION, Direct or Indirect, of the
State of S3o Paulo will be considered.

QUALITY OF SERVICE
INDICATOR or QSI

Quality of Service Provided Indicator, which consists of a parameter for
evaluating the quality of the operating services provided by the
CONCESSIONAIRE, determined as provided for in EXHIBIT IIl.D of the
AGREEMENT.

PERFORMANCE
INDICATORS

Set of parameters measuring the quality of the SERVICES provided by the
CONCESSIONAIRE, used to determine the QSI, as detailed in Clause 19 of
the AGREEMENT and in its EXHIBIT III.D.

BENCHMARK
PERFORMANCE
INDICATORS

Indicators composed of the PERFORMANCE INDICATORS, established
during the First Monitoring Phase of Exhibit 11l.D, based on the data
measured from the CPTM operation, and which will constitute a minimum
performance target for the CONCESSIONAIRE's operation during the
beginning of the COMMERCIAL OPERATION, in the form of EXHIBIT IlI.D.

INDEX

National Index of Price to the Ample Consumer, calculated by the Brazilian
Institute of Geography and Statistics (IPCA/IBGE).

INFRASTRUCTURE TO
BE BUILT

Itis the set of VENTURE and INTERVENTIONS. Refers to the infrastructure
to be implemented and built by the CONCESSIONAIRE, as well as to that
to be implemented and built, indirectly, by the GRANTING AUTHORITY.

MAINTENANCE
INFRASTRUCTURE

Railway installations used in the maintenance and operation of railway
systems, such as: parking lots and train washers, ROLLING STOCK
maintenance complexes, FIXED SYSTEMS maintenance bases, rail welding
workshop, warehouses, among others.

EXISTING
INFRASTRUCTURE

All the infrastructure made available by the GRANTING AUTHORITY to the
CONCESSIONAIRE during the PRE-OPERATIONAL PHASE, contained in the
CONCESSION AREA, contained in EXHIBIT | of the AGREEMENT, such as
territory, roads, stations, buildings, installations, systems, ROLLING
STOCK, equipment, machines, components and spare parts, which will be
used, together with the INFRASTRUCTURE TO BE BUILT, which is duly
completed and incorporated into the CONCESSION AREA after the
CERTIFICATION or APPROVAL rite and no objection.

EMBEDDED
INFRASTRUCTURE

Infrastructure, distinct from INTERVENTIONS and VENTURES, as well as
ADDITIONAL INVESTMENTS and CONTINGENT INVESTMENTS, resulting
from investments in the CONCESSION AREA, carried out by the GRANTING
AUTHORITY throughout the CONCESSION TERM, directly or indirectly, or
by INTERESTED THIRD PARTIES, that enable the expansion or
improvement in the operation of the SERVICES, or generate benefits for
the USERS.

INMETRO

National Institute of Metrology, Quality and Technology.
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INSS National Institute of Social Security.

OPERATIONAL Railway installations used in the operation of railway systems such as:

FACILITIES passenger stations, OCC, among others.

FINANCIAL Any institution authorized by the Central Bank of Brazil or similar body, in

INSTITUTION the case of a foreign institution, whose main or ancillary activity is the
collection, intermediation or application of its own or third parties
financial resources, in national or foreign currency, as well as the custody
of the value of third parties property.

GUARANTOR FINANCIAL INSTITUTION that will be part of the MULTILATERAL

INSTITUTION GUARANTEE to be constituted by the GRANTING AUTHORITY, being
responsible for issuing a letter of credit or other type of financing, as
provided for in Clause 53 of the AGREEMENT.

INTERFERENCE Aerial, surface or underground installations, of public or private utilities,

as well as urban or rural infrastructure, which may interfere or suffer
interference, direct or indirect, with the activities under the responsibility
of the CONCESSIONAIRE.

INTERVENTIONS

These are civil works, equipment and systems in railway stations and
infrastructures whose implementation is the responsibility of the
GRANTING AUTHORITY, as defined in EXHIBIT 11.D that, on the SIGNATURE
DATE, are not yet completed.

INVENTORY

List of CONCESSION ASSETS, to be maintained and updated by the
CONCESSIONAIRE during the CONCESSION TERM.

ADDITIONAL
INVESTMENTS

Investments made by the CONCESSIONAIRE and deemed necessary for
the alteration or expansion of the SERVICES and consequent
modernization, improvement and expansion of equipment and facilities,
including when necessary to ensure continuity, functionality, quality and
safety, as provided for in article 23, item V, of the CONCESSION LAW,
which are related to the very nature of the AGREEMENT, when they do
not qualify as VENTURES that, by virtue of the AGREEMENT or its
EXHIBITS, are the responsibility or risk of the CONCESSIONAIRE.

CONTINGENT
INVESTMENTS

The investments specified in Clause 31.7 of the AGREEMENT, the
realization of which is not linked to the PHYSICAL-EXECUTIVE SCHEDULES,
whose inclusion in the AGREEMENT constitutes an IMBALANCE EVENT.

ALLOWED
INVESTMENTS

Investments whose hiring is allowed, for the purpose of compensation of
the funds deposited in the CENTRALIZED ACCOUNT, under the terms of
EXHIBIT IX.

SHORT-TERM
PRIORITY
INVESTMENTS

Short-term investment actions under the responsibility of the
CONCESSIONAIRE that are of great relevance for the safety and continuity
of the provision of SERVICES, which may include renovation of stations,
revision of ROLLING STOCK, requalification of lines and systems, among
other activities specified in EXHIBIT III.B.

IP

Protection Index.
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ENVIRONMENTAL
CRIMES

IPC/FIPE Consumer Price Index of the Municipality of S3o Paulo, measured by the
Institute of Economic Research Foundation.

IPCA National Index of Price to the Ample Consumer, calculated by IBGE.

IPHAN National Historical and Artistic Heritage Institute.

IPTU Urban Property and Land Tax, a municipal tax levied on the ownership of
real estate in an urban area.

ISF Railway Service Instruction.

ISO International Standard Organization.

ISSQN or ISS Brazilian Service Tax, a municipal tax provided for in Complementary Law
No. 116/2003.

ITP Weighted Trains Interval. It is a PERFORMANCE INDICATOR that aims to
measure the regularity and frequency of trains on the platforms
(headway) by station, considering the specificities of each SERVICE.

IVvM Microprocessed Vital Interlock.

JUCESP Commercial Registry of the State of Sdo Paulo.

KPI Key Performance Indicators.

WASHER Yard with electrified or non-electrified railways, intended for washing
trains and/or auxiliary vehicles.

LDAP Lightweight Directory Access Protocol.

ED Effluent Discharge.

CONCESSION LAW Federal Law No. 8,987/1995, and respective amendments and
regulations.

PPP LAW Federal Law No. 11,079/2004, and respective amendments and
regulations.

BUSINESS Federal Law No. 6,404/76 and respective amendments and regulations.

CORPORATION ACT

LAW ON Federal Law No. 9,605/98 and its amendments and regulations.

BIDDING
ADMINISTRATIVE
AGREEMENTS LAW

AND

Law No. 14,133/2021, and
regulations.

Federal respective amendments and

LGPD

Brazilian General Data Protection Law (Federal Law No. 13,709/2018).

LI

Installation Permit.

ENVIRONMENTAL
LICENSES

These are the environmental licenses necessary for the execution of the
subject matter of the AGREEMENT, as provided for in Clause 50 of the
AGREEMENT, in its EXHIBIT IV.A and in its EXHIBIT IV.B, which must be
obtained by the CONCESSIONAIRE, even if through the application for
joint environmental licensing with third parties, or which are transferred
by the GRANTING AUTHORITY.

COMPETITIVE
BIDDING or BIDDING

Administrative procedure embodied in INTERNATIONAL COMPETITION
No. 02/2024, for the selection of the CONCESSIONAIRE that will operate
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the CONCESSION.

BIDDER

Brazilian or foreign company, investment fund and/or entity that, alone
or together in a consortium, participates in the BIDDING.

WINNING BIDDER

BIDDER declared winner of the BID, for having submitted the best
classified PROPOSAL and met all the conditions of the PUBLIC NOTICE, to
which the agreement of the BIDDING was awarded.

LINE 11

Infrastructure dedicated to the intercity passenger railway transportation
service, integrated with the METRO-RAIL SYSTEM, connecting Luz to
Estudantes stations, with stops at Brds, Tatuapé, Corinthians-ltaquera,
Dom Bosco, José Bonifacio, Guaianases, Antonio Gianetti Neto, Ferraz de
Vasconcelos, Pod, Calmon Viana, Suzano, Jundiapeba, Braz Cubas and
Mogi das Cruzes stations. In the future, it will connect the Palmeiras-Barra
Funda station to the Cezar de Souza station, and will have the new Bom
Retiro, Penha, Lajeado, and Cezar de Souza stations, as detailed in
EXHIBITS I, Il and 11l of the AGREEMENT.

LINE 12

Infrastructure dedicated to the intercity passenger railway transportation
service, integrated with the METRO-RAILWAY SYSTEM, connecting the
Bras station to the Calmon Viana station, with stops at the Tatuapé,
Engenheiro Goulart, USP Leste, Comendador Ermelino, Sdo Miguel
Paulista, Jardim Helena-Vila Mara, Itaim Paulista, Jardim Romano,
Engenheiro Manoel Feio, Itaquaquecetuba and Aracaré stations. In the
future, it will connect Bras station to Suzano station, and will have the
new Gabriela Mistral and Cangaiba stations, as detailed in EXHIBITS |, Il
and Il of the AGREEMENT.

LINE 13

Infrastructure dedicated to the intercity passenger railway transportation
service, integrated with the METRO-RAIL SYSTEM, connecting the
Engenheiro Goulart station to the Airport-Guarulhos station, with a stop
at the Guarulhos-Cecap station. In the future, it will connect the Gabriela
Mistral station to the Bonsucesso station, with a stop at the new
Cangaiba, Jardim dos Eucaliptos, Sdo Jodo and Jardim Presidente Dutra
stations, as detailed in EXHIBITES I, Il and 11l of the AGREEMENT.

LINES

LINE 11, LINE 12 and LINE 13, together.

LO

Operating License.

LOA

Annual Budget Law.

LP

Prior License.

B3 PROCEDURES
MANUAL

Document prepared by B3, containing guidelines, rules and document
models for the procedures for providing BID GUARANTEE, operational
procedures, as well as all other procedures related to the bidding
procedure.

ROLLING STOCK

Trains, in the characteristics and quantities expressed in EXHIBIT II.F of
the AGREEMENT.

MCBF

Mean Cycle Between Failures.

MDPG

Pre-recorded digital message.
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METRO Companhia do Metropolitano de Sdo Paulo S.A., a government controlled

company, whose institution was authorized by Municipal Law No.
6,988/1966, of the Municipality of S3o Paulo, and whose control was
acquired by the STATE in 1978.

MF Ministry of Finance.

MKBF Mean Kilometer Between Failures.

MP Inadequate Deposit of Hazardous Materials.

MPE Multiphase Extraction.

MRO Rolling Stock Reliability Indicator. It is a PERFORMANCE INDICATOR with

the purpose of monitoring the reliability of the ROLLING STOCK. It is
divided between MRO1 and MRO2.

MRS MRS Logistica S/A, federal concessionaire of rail freight transport of the
Southeast Network.

MTBF Mean Time Between Failures.

MTE Ministry of Labor.

MTTR Mean Time to Restore/Recovery.

CONCESSIONAIRE Persons appointed by the CONCESSIONAIRE, linked to it and/or to the

MULTIPLIERS or | SUBCONTRACTED OPERATOR, who will be trained, in the PRE-

MULTIPLIERS OPERATIONAL PHASE, with the transfer of CPTM's knowledge regarding

operation and maintenance activities, and who will be responsible for the
training of the rest of the CONCESSIONAIRE's technical staff and/or the
SUBCONTRACTED OPERATOR to be mobilized for this purpose, under the
terms of EXHIBIT III.B.

NBR Brazilian Standard.

PUBLIC DEALS Potential assets or additional revenue generation sources, identified by
the GRANTING AUTHORITY or the CONCESSIONAIRE, which may be
explored through any legal arrangements compatible with the relevant

legislation, including contractual or corporate structures and corporate
law and/or stock market tools, whose proposition includes the joint
participation between the CONCESSIONAIRE and the GRANTING
AUTHORITY, and that it provides clear rules on the form of action and
responsibilities of public and private actors, in addition to the sharing of
the risks involved and estimated revenues, under the terms of EXHIBIT XII.

NFPA National Fire Protection Association.

NM Mercosur Standard.

CONTRIBUTION Notification to be issued by ARTESP or by the CONCESSIONAIRE to request

NOTIFICATION the payment of the CONTRIBUTION installments, under the terms of
EXHIBIT IX.

COMPLETION Notification to be issued by the CONCESSIONAIRE to communicate the

NOTIFICATION conclusion of a certain INVESTMENT PACKAGE, under the terms of
EXHIBIT IX.

SUPERVISION Notification to be issued by the IMPLEMENTATION CERTIFIER or by the
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NOTIFICATION INDEPENDENT AUDITOR, as the case may be, to attest to the
SUBSTANTIAL CONCLUSION, the FULL CONCLUSION, or the
UNSATISFACTORY CONCLUSION of a given INVESTMENT PACKAGE, under
the terms of EXHIBIT IX.

PAYMENT Monthly notification to be issued by ARTESP to authorize the payment of

NOTIFICATION amounts as MEASY CONSIDERATION, under the terms of EXHIBIT IX.

SPL Sound Pressure Level.

NR Regulatory Standard.

NTN-B National Treasury Notes — Series B, bond with profitability linked to the
variation of the IPCA, plus interest defined at the time of purchase.

NTSC National Television System Committee

10 Informal Occupation in the Operational Range.

WHO World Health Organization.

BURDEN OF | Percentage of the monthly GROSS PECUNIARY CONSIDERATION earned

OVERSIGHT by the CONCESSIONAIRE, to be paid monthly, from the beginning of the
COMMERCIAL OPERATION, under the terms of the AGREEMENT and
EXHIBIT IX, to ARTESP.

COMMERCIAL Operation of the averaLINES in which the CONCESSIONAIRE is responsible

OPERATION for the provision of the SERVICES, starting to receive the PECUNIARY

CONSIDERATION, under the terms of EXHIBIT IX.

NORMAL OPERATION

Concept defined in EXHIBIT IIIl.D, defined as the operational status of
passenger rail operations in which all activities take place in accordance
with the pre-established conditions for efficiency, safety and comfort.

CONCESSIONAIRES

SUBCONTRACTED Company hired by the CONCESSIONAIRE, holder of the technical

OPERATOR attestation required in the PUBLIC NOTICE, to exercise the technical
supervision of the operation, or even the operation itself, without any
prejudice to the full responsibility of the CONCESSIONAIRE for the
provision of the SERVICES, pursuant to article 25, paragraph 1, of the
CONCESSION LAW.

PERSONAL DATA | Natural or legal person, under public or private law, who performs the

OPERATOR PROCESSING OF PERSONAL DATA on behalf of the PERSONAL DATA
CONTROLLER.

OPEX Operational Expenditure.

oT Other.

OTHER Passenger and freight rail transport companies that operate on CPTM's

current rail network and/or use maintenance and/or operation

infrastructures shared with CPTM.

PAB Lock Power Panel.

PAC Battery Charger Power Panel.

INVESTMENT Set of investments listed in EXHIBIT IX.A whose SUBSTANTIAL
PACKAGE CONCLUSION or FULL CONCLUSION certification produced by the

IMPLEMENTATION CERTIFIER or by the INDEPENDENT AUDITOR, as the
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case may be, will lead to the right to receive the respective portion of the
FIXED PECUNIARY CONSIDERATION.

PERFORMANCE IFC Social and Environmental Sustainability Performance Standards of

STANDARDS or PS January 1, 2012, available at http://www.ifc.org/performancestandards
and accompanying Guidance Notes.

PAESE Assistance Plan between Companies in Emergency Situations, operational
cooperation agreement sig ned between transport companies.

PAH Polycyclic Aromatic Hydrocarbons.

PARTIES GRANTING AUTHORITY and CONCESSIONAIRE.

RELATED PARTIES

Any individual or legal entity that is part of the ECONOMIC GROUP of the
CONCESSIONAIRE, as well as those considered so by the accounting
standards in force, not including, in any case, the SUBCONTRACTED
OPERATOR.

ACCREDITED Brokerage company authorized by the Central Bank of Brazil and the

PARTICIPANT Securities and Exchange Commission of Brazil, duly authorized to operate
at B3 (Brasil, Bolsa, Balcdo), which, at the discretion of the BIDDER(S), may
be hired to represent it in all acts related to the BIDDING with B3 (Brasil,
Bolsa, Balcdo), according to the B3 PROCEDURES MANUAL.

PASSENGER Natural person beneficiary of the public rail transport service.

FREE PASSENGER

PASSENGER who is benefited, by current rule or act of the PUBLIC
ADMINISTRATION, by exemption from PUBLIC FARE payment, for access
to the METRO-RAIL SYSTEM.

PAYING PASSENGER

PASSENGER who effectively pays the PUBLIC FARE, in full or with a fare
reduction, for access to the METRO-RAIL SYSTEM.

TRANSPORTED The sum of the total PAYING PASSENGERS, FREE PASSENGERS and
PASSENGERS TRANSFERS, who actually use the SERVICES.

ENVIRONMENTAL Set of environmental non-compliance in the CONCESSION AREA, in
LIABILITY or | relation to the environmental legislation or licensing to which they are
ENVIRONMENTAL obliged.

LIABILITIES

PARKING LOTS

Area with electrified or non-electrified railways, intended for the parking
of trains and/or auxiliary vehicles.

PBA Basic Environmental Project.

PCB Polychlorinated biphenyls.

PCL Local Checkpoint.

PEMC State Policy on Climate Change, instituted by Law No. 13,798, of
11/09/2009.

PEAK PERIOD Period defined as the hours corresponding to the 240 (two hundred and

forty) consecutive minutes with the highest demand in the morning on
weekdays and 240 (two hundred and forty) consecutive minutes with the
highest demand in the afternoon on weekdays, during which the
maximum capacity provided for in EXHIBIT lll.A will be admitted. The
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PEAK PERIODS will have their start and end time measured monthly,
within 10 (ten) days after the first day of each month calendar, based on
the loading demand of the previous month.

VALLEY PERIOD

Times not covered by PEAK PERIODS.

PESS

Essential Panel.

PIS

Social Integration Program Contribution.

PITU RMSP 2025

Integrated Plan for Urban Transport of the Metropolitan Region of Sao
Paulo.

PL Light Panel.

COMMERCIAL PLAN | Document to be presented by the CONCESSIONAIRE within the period
OF ANCILLARY | stipulated in Clause 7 of the AGREEMENT, and, thereafter, updated every
REVENUES six months, in which the CONCESSIONAIRE will present the projects for

the exploitation of all ANCILLARY REVENUES envisaged by it, under the
terms of EXHIBIT XII.

EMERGENCY ACTION
PLAN

Document to be prepared by the CONCESSIONAIRE and presented within
the period established in Clause 7 of the AGREEMENT, under the terms of
EXHIBIT IV.A.

ROLLING STOCK
ACQUISITION PLAN

Document that is part of the INVESTMENT PLAN, to be prepared by the
CONCESSIONAIRE, which will contain technical specifications, detailed
schedule for the acquisition of ROLLING STOCK, covering all stages of
design, manufacture, testing and availability for operation, under the
terms of EXHIBIT II.F.

PASSENGER SERVICE
PLAN

Document that is part of the OPERATING PLANS, to be prepared by the
CONCESSIONAIRE, containing the methods and strategies for the
adequate service to the PASSENGERS, as described in EXHIBIT IIl.A.

DEMOBILIZATION
PLAN

Document to be prepared by the CONCESSIONAIRE and presented within
the period set forth in EXHIBIT 11I.G, which shall describe the process of
demobilization of the SERVICES at the end of the CONCESSION, in
compliance with the minimum content established in EXHIBIT III.G of the
AGREEMENT, with the aim of enabling the reversion of the CONCESSION
ASSETS and ensuring the continuous and adequate provision of the
SERVICES.

INTEREST PARTIES
ENGAGEMENT PLAN
or IPEP

Document to be prepared by the CONCESSIONAIRE and submitted within
the period established in Clause 7 of the AGREEMENT, component of the
SGSSAS, compatible with EXHIBIT IV.B.

RISK AND
CONTINGENCY
MANAGEMENT PLAN

Document that is part of the OPERATING PLANS, to be prepared by the
CONCESSIONAIRE, in compliance with EXHIBIT I1I.A of the AGREEMENT, in
which the methods and strategies for managing risks and contingencies
related to the CONCESSION shall be described.

COMMUNITY HEALTH
AND SAFETY
MANAGEMENT PLAN

This is a PLAN that is not a component of the SGSSAS to be presented by
the CONCESSIONAIRE, which must consider risks and adverse impacts on
the community, as described in EXHIBIT IV.A.
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ENVIRONMENTAL
AND SOCIAL
MANAGEMENT PLAN

Document that is part of the SGSSAS, composed of a set of management
programs, including measures and actions for prevention, mitigation,
improvement and performance monitoring, which contemplate the risks
and impacts of health, safety, environment and social aspects arising from
all the activities of the CONCESSIONAIRE.

INVESTMENT PLAN

Document to be prepared by the CONCESSIONAIRE and presented in the
PRE-OPERATIONAL PHASE, covering the requirements set out in Clause 7
of the AGREEMENT and with the details of (i) the VENTURES mentioned
in EXHIBIT I, (ii) the items set forth in EXHIBIT VIII and (iii) the
INVESTMENT PACKAGES, provided for in EXHIBIT IX. Finally, the
INVESTMENT PLAN must contain: (i) EXECUTION PROGRAM and
IMPLEMENTATION SCHEDULE; and (ii) ROLLING STOCK ACQUISITION
PLAN.

MONITORING,
PREVENTION
CONTAINMENT
REVENUE EVASION
PLAN

AND

Document to be prepared by the CONCESSIONAIRE, part of the
OPERATING PLANS, in compliance with EXHIBIT IlI.A of the AGREEMENT.
It shall indicate the operational procedures that will be adopted by the
CONCESSIONAIRE, considering the minimum guidelines proposed in
EXHIBIT Ill.A, to mitigate the risk of payment evasion of the PUBLIC FARE
on the LINES.

SEAT
PLAN

AVAILABILITY

Document that is part of the OPERATING PLANS, to be prepared by the
CONCESSIONAIRE, in which it shall describe the methods and strategies
to be adopted to ensure the adequate transportation of the PASSENGERS,
observing the provisions of EXHIBIT IIl.A of the AGREEMENT.

OPERATIONAL SAFETY
PLAN

Document that is part of the OPERATING PLANS, to be prepared by the
CONCESSIONAIRE, in which the methods and strategies that ensure a safe
operation for the PASSENGERS, passers-by bordering the railroad,
employees and contributor of the CONCESSIONAIRE must be described,
in compliance with EXHIBIT IIl.A of the AGREEMENT.

INSURANCE PLAN

Document that is part of the OPERATING PLANS, to be prepared by the
CONCESSIONAIRE and presented in the PRE-OPERATIONAL PHASE, as
provided for in Clause 7 of the AGREEMENT, in which all the insurances to
be obtained and maintained by the CONCESSIONAIRE for the provision of
the SERVICES must be described, including, at least, the mandatory
insurance required in Clause 52 of the AGREEMENT.

OPERATIONAL
TRANSFER PLAN or
oTP

Document to be prepared by the CONCESSIONAIRE and presented in the
PRE-OPERATIONAL PHASE, according to the specifications of EXHIBIT I11.B
of the AGREEMENT.

SPECIFIC PLAN FOR
EXPROPRIATION,
TEMPORARY
OCCUPATION,
EASEMENT
RESETTLEMENT

AND

Document to be prepared and presented annually by the
CONCESSIONAIRE and as provided respectively in Clauses 7 and CHAPTER
XVI of the AGREEMENT, as well as under the terms of EXHIBIT IV.A,
especially its Appendix 4, in accordance with the other conditions set
forth in the AGREEMENT.

26

EXHIBIT VIl — SINGLE GLOSSARY FOR THE PUBLIC NOTICE, AGREEMENT AND EXHIBITS




C ] SAO PAULO

GOVERND DO ESTADD

SPI PROCESS N2 021.00000891/2024-87
INTERNATIONAL COMPETITION N2 02/2024
PPP LOTE ALTO TIETE

GENERAL PLAN FOR
EXPROPRIATION,

Document to be prepared by the CONCESSIONAIRE and presented, in the
PRE-OPERATIONAL PHASE, as provided for respectively in Clause 7 and

TEMPORARY CHAPTER XVI of the AGREEMENT, as well as under the terms of EXHIBIT
OCCUPATION, IV.A, especially its Appendix 4, in accordance with the other conditions
EASEMENT AND | set forth in the AGREEMENT.

RESETTLEMENT

PLANS Jointly, the plans to be presented by the CONCESSIONAIRE, which are:

i) OPERATING PLANS, containing: a) SEAT AVAILABILITY PLAN, b)
PASSENGER SERVICE PLAN, c¢) OPERATIONAL SAFETY PLAN, d)
RISK AND CONTINGENCY MANAGEMENT PLAN, e) INSURANCE
PLAN, and f) MONITORING, PREVENTION AND CONTAINMENT
REVENUE EVASION PLAN; i) MAINTENANCE PLANS; (i)
INVESTMENT PLAN, containing a) EXECUTION PROGRAM and
IMPLEMENTATION  SCHEDULE; and b) ROLLING STOCK
ACQUISITION PLAN; (iv) DEMOBILIZATION PLAN; (v) COMMERCIAL
PLAN OF ANCILLARY REVENUES; (vi) EMERGENCY ACTION PLAN;
(vii) OPERATIONAL TRANSFER PLAN; (viii) ESIA; (ix) GENERAL PLAN
FOR EXPROPRIATION, TEMPORARY OCCUPATION, EASEMENT AND
RESETTLEMENT; (x) SPECIFIC PLAN FOR EXPROPRIATION,
TEMPORARY OCCUPATION, EASEMENT AND RESETTLEMENT; (xi)
SGSSAS, containing: a) ENVIRONMENTAL AND  SOCIAL
MANAGEMENT PLAN; and b) INTEREST PARTIES ENGAGEMENT
PLAN; (xii) COMMUNITY HEALTH AND SAFETY MANAGEMENT PLAN.

MAINTENANCE PLANS

Documents to be prepared by the CONCESSIONAIRE containing the
objective, goals, description, periodicity, routes and procedures, list of
human and material resources necessary for the maintenance of the
assets that are part of the CONCESSION.

OPERATING PLANS

Jointly, the plans to be presented by the CONCESSIONAIRE with a view to
providing the ADEQUATE SERVICE, in compliance with EXHIBIT IIl.A of the
AGREEMENT, including: (i) SEAT AVAILABILITY PLAN; (ii) PASSENGER
SERVICE PLAN; (iii) OPERATIONAL SAFETY PLAN; (iv) RISK AND
CONTINGENCY MANAGEMENT PLAN; (v) INSURANCE PLAN; and (vi)
MONITORING, PREVENTION AND CONTAINMENT REVENUE EVASION
PLAN.

TRANSACTION POLICY

PVM Variable Messages Panel.

GRANTING The STATE OF SAO PAULO, represented by SPI.

AUTHORITY

RELATED PARTIES | Document to be prepared and approved by the CONCESSIONAIRE's

management bodies, published and implemented within the period
established in Clause 34.8 of the AGREEMENT, which shall contain the
rules and conditions for the execution of transactions between the
CONCESSIONAIRE and its RELATED PARTIES, under the terms of the
AGREEMENT, especially Clauses 34.

POT Train Supply Schedule.
PPI-SP Sao Paulo State Investment Partners Program.
PPP Public-Private Partnership.
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CONCESSION TERM

The period of 25 (twenty-five) years, counted from the EFFECTIVE DATE.

UNIT PRICE CAR KM
("PUKM")

Unit price per kilometer traveled by a SERVICES car, equivalent to RS [e]
(in words) according to the WINNING COMMERCIAL PROPOSAL, on the
BASE DATE.

MAXIMUM
PRICE CAR KM

UNIT

Maximum total value, indicated in item 6 of the PUBLIC NOTICE, as
MAXIMUM UNIT CAR KM PRICE.

COMPLIANCE
PROGRAM

Document to be prepared and, after evaluation and non-objection
decision by ARTESP, implemented by the CONCESSIONAIRE, within the
period referred to in Clause 36.1 of the AGREEMENT, including internal
mechanisms and procedures with integrity rules, auditing and incentive
to report irregularities, effective application of codes of ethics and
conduct, policies and guidelines with the purpose of detecting and
remedying deviations, fraud, irregularities and unlawful acts practiced
against the PUBLIC ADMINISTRATION, under the terms described in
Clause 36 of the AGREEMENT.

EXECUTION
PROGRAM

Document that is part of the INVESTMENT PLAN, to be prepared by the
CONCESSIONAIRE, which shall contain a detailed description of the
activities related to the actions and the execution schedule of each of the
VENTURES provided for in EXHIBITS Il.A, 1I.B, Il.C and IL.F of the
AGREEMENT, including information on the technical-administrative and
safety activities and procedures, as well as the forecast for the release of
areas for expropriation, in a manner compatible with the GENERAL PLAN
FOR EXPROPRIATION, TEMPORARY OCCUPATION, EASEMENT AND
RESETTLEMENT, the SPECIFIC PLAN FOR EXPROPRIATION, TEMPORARY
OCCUPATION, EASEMENT AND RESETTLEMENT, under the terms of
EXHIBIT IV.A, especially its Appendix 4, in compliance with the other
conditions set forth in the AGREEMENT.

DATA
PROGRAM

PRIVACY

Program to be presented by the CONCESSIONAIRE, which will deal with
the PROCESSING OF PERSONAL DATA and must have the minimum
content described in Clause 43.3.3 of the AGREEMENT.

COEXISTENCE
PROGRAMS

Programs based on the schedules of CPTM’s contractor and other
concessionaires of the Metro-rail system, whose scope includes activities
related to civil works and systems to be developed in operational areas,
as well as commissioning tests and operational and maintenance
transfers.

BASIC PROJECT

Document that is part of the EXECUTION PROGRAM and corresponds to
a set of elements that, without limiting or removing the other risks
allocated to the CONCESSIONAIRE, allow the characterization of the work,
service or complex of works and services that make up each VENTURES,
in such a way that its basic characteristics and desired performance are
defined, detailing costs and execution deadlines. The preparation,
presentation and approval of the BASIC PROJECTS must comply with the
relevant legislation and the terms of the EXHIBITS of the AGREEMENT.
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CONCEPTUAL/ Preliminary engineering project composed of elements and suggestive

REFERENTIAL PROJECT | technical documents for consideration by the CONCESSIONAIRE,
consisting of descriptive memorials sufficient to understand the feasibility
and functionality of the project, based on technical and cadastral surveys.
The CONCEPTUAL/REFERENTIAL PROJECT will be used as a reference basis
for the projects presented by the CONCESSIONAIRE. The
CONCEPTUAL/REFERENTIAL PROJECT is in the DATA ROOM.

EXECUTIVE PROJECT Document that is part of the EXECUTION PROGRAM and corresponds to
the set of elements considered necessary and sufficient for the complete
execution of each VENTURE. The preparation, presentation and approval
of the EXECUTIVE PROJECTS must comply with the terms of the EXHIBITS
of the AGREEMENT.

TIC NORTH  AXIS | Project associated with International Competition No. 01/2021 (SPI

PROJECT Process No. 1040923/2021 regarding the Intercity Train — North Axis.

COMMERCIAL Proposal in which the highest percentage discount to be applied on the

PROPOSAL GROSS PECUNIARY CONSIDERATION was presented, according to the
rules of the PUBLIC NOTICE.

WINNING COMMERCIAL PROPOSAL presented by the WINNING BIDDER, which was

COMMERCIAL the winner of the BID.

PROPOSAL

PROPOSAL Set of documents delivered by the BIDDER for participation in the
COMPETITVE BIDDING.

BRYD Bras Yard.

CVYD Patio Calmon Viana Yard.

ESYD Estudante Yard.

IPYD Itaim Paulista Yard.

LZYD Luz Yard.

ROYD Roosevelt Yard.

VPYD Varzea Paulista Yard.

DCDB Direct Current Distribution Board.

ECONOMIC AND | Documentation set out in the PUBLIC NOTICE to prove the economic and

FINANCIAL financial conditions required for contracting with the GRANTING

QUALIFICATION AUTHORITY.

TECHNICAL Documentation set out in the PUBLIC NOTICE to prove the technical

QUALIFICATION conditions required for for contracting with the GRANTING AUTHORITY.

CSB Consumer Suplly Branch.

RADIUS Remote Authentication Dial-In User Service.

RAMS Reliability, Availability, Maintainability and Safety.

RAP Preliminary Environmental Report.

RE Irregular Disposal of Waste.

ANCILLARY REVENUES | Revenues earned directly or indirectly by the CONCESSIONAIRE, through
the exploitation or execution of ancillary, alternative or complementary
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services to the main purpose of the CONCESSION, not including those
arising from PUBLIC DEALS, but including those arising: (i) from the
commercial exploitation or leasing/assignment of commercial spaces; (ii)
the operation of COMPLEMENTARY SERVICE; and (iii) the exploration of
the other activities listed in EXHIBIT XII.

MINIMUM
RESOURCES
AVAILABLE

The MINIMUM AVAILABLE RESOURCES shall be equivalent to six (6)
monthly installments of the PECUNIARY CONSIDERATION valid for the
month of calculation, from the beginning of the COMMERCIAL
OPERATION PHASE until the end of the CONCESSION TERM. Its calculation
is carried out as established in Clause 53.1.2 of the AGREEMENT.

OVERHEAD TRACTION
NETWORK

Equipment and elements formed by catenary, contact wire, poles, cabling
and other installations responsible for the supply of electric energy to
traction the trains.

REFUND OF TAXES

Amount to be reimbursed to the CONCESSIONAIRE within the scope of

RELATED TO THE | the calculation of the PECUNIARY CONSIDERATION for the payment of

SUBCONTRACTED taxes levied on activities performed in accordance with the rules

OPERATOR applicable to the SUBCONTRACTED OPERATOR, under the terms of the
AGREEMENT and EXHIBIT IX.

TAX AND LABOR | Attribute resulting from the absence of pending issues related to tax and

REGULARITY labor obligations whose regularity is required, in the form of the PUBLIC
NOTICE, for contracting with the GRANTING AUTHORITY.

REIDI Special Incentive Regime for Infrastructure Development, tax advantaged
established by Federal Law No. 11,488/2007.

PERFORMANCE Report to be prepared by the INDEPENDENT VERIFIER and sent to ARTESP

REPORT and the CONCESSIONAIRE, with the result of the measurement of the

PERFORMANCE INDICATORS and QS| during the PRE-OPERATIONAL
PHASE, under the terms of the EXHIBIT IlI.D.

TRANSITION REPORT

Report, to be prepared by the INDEPENDENT AUDITOR under the terms
of the procedure described in EXHIBIT Ill.F, which shall point out any
divergences between the state of conservation and quantity of the assets
that make up the EXISTING INFRASTRUCTURE, as indicated in the
EXHIBITES, AGREEMENT and DATA ROOM, in view of their actual state, as
well as the ENVIRONMENTAL LIABILITIES identified in the CONCESSION
AREA and in the infrastructure listed in EXHIBIT I, Parts | and Il, provided
that such ENVIRONMENTAL LIABILITIES have not been indicated in
EXHIBIT IV.B.

PROVISIONAL RETURN
REPORT

Report to be prepared by ARTESP if, at the end of the CONCESSION, the
CONCESSION ASSETS and SERVICES will be reverted to the GRANTING
AUTHORITY, which will contain guidelines for the return and termination
of the CONCESSION and determinations of corrections and replacements
of CONCESSION ASSETS.

COMPENSATION

It comprises, for the purposes of the AGREEMENT, the sum of the
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PECUNIARY CONSIDERATION, the CONTRIBUTION and the ANCILLARY
REVENUES.

REGISTERED
REPRESENTATIVE

Natural person appointed by the BIDDER to act on its behalf during the
conduct of the COMPETITIVE BIDDING.

IFC ENVIRONMENTAL
AND SOCIAL
REQUIREMENTS

The World Bank Group (WBG)/IFC General Environmental, Health and
Safety Guidelines and the WBG/IFC Specific Environmental, Health and
Safety Guidelines for railway projects (both prepared in April 2007 and
available at https://www.ifc.org/en/insights- reports/2000/general-
environmental-health-and-safety-guidelines), as  applicable. The

applicable environmental and social requirements of IFC and GBM.

TECHNICAL MANAGER

An individual appointed by the CONCESSIONAIRE, with a direct or indirect
link with the CONCESSIONAIRE, with powers to represent it before the
ARTESP inspection.

PROVISIONAL
BIDDING RESULT

Preliminary result of the BIDDING, before the receipt and judgment of any
appeals.

EXTRAORDINARY
REVIEW

Revision of the AGREEMENT, carried out at the request of the
CONCESSIONAIRE or by an official ARTESP act, in order to adjust the
AGREEMENT in view of the concrete or imminent materialization of an
event whose consequences are sufficiently serious to give rise to the need
for evaluation and urgent measures, under the terms of Clause 28 of the
AGREEMENT.

GENERAL REVIEW

These are the mandatory revisions that must be made periodically on the
ROLLING STOCK, in order to ensure proper maintenance for the provision
of the SERVICES, as provided for in the AGREEMENT and in EXHIBIT Ill.A
and III.B.

ORDINARY REVIEW

Revision of the AGREEMENT, carried out every five years, from the signing
of the TERM OF DELIVERY OF THE EXISTING INFRASTRUCTURE, under the
terms of Clause 27 of the AGREEMENT.

FON Fiber Optic Network

RG National Identity Card.

RGS General Safety Requirements.

EIR Environmental Impact Report.

RMSP Metropolitan Region of Sdo Paulo.

ERR Environmental Regularization Report.

DTN Digital Transmission Network

SABESP Companhia de Saneamento Basico do Estado de Sao Paulo.

DOCUMENT ROOM Room made available by CPTM to the BIDDERS during the
INTERNATIONAL COMPETITION, located at Rua [--] Sd0 Paulo/SP, with
complementary data and documents to those contained in the DATA
ROOM.

SCA Access Control System.

SCADA Supervisory Control and Data Acquisition.
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SCAP Passenger Control and Collection System, operated by METRO.
ScC Centralized Traffic Control System.

EDCS Energy Data Collection System.

PCS Power Control System.

SCF Fixed Communications System

SLC Local Control System.

MCS Mobile Communications System

SCMVD Mobile Voice and Data Communication System

TS Timekeeping System

SE Electrical Substation.

EG Exposed Ground.

ASSB Ayrton Senna Substation.

CBSB Braz Cubas Substation.

DBSB Dom Bosco Substation.

EMSB Comendador Ermelino Matarazzo Substation.

ESSB Estudante Substation.

CSSB Guaianases Substation.

MFSB Engenheiro Manoel Feio Substation.

SEMIL Environment, Infrastructure and Logistics Secretariat.
PTSB Patriarca Substation.

SERHS Energy, Water Resources and Sanitation and the Environment Secretariat.

ADEQUATE SERVICE Provision of the SERVICES that satisfies the conditions of regularity,
continuity, efficiency, effectiveness, safety, timeliness, generality,
transparency and courtesy in its provision, within the best quality
parameters, using all means and resources for its execution, observing
the standards and procedures established in the AGREEMENT, those
determined by the GRANTING AUTHORITY and ARTESP, and the terms of
the legislation and regulations in force, especially article 6 of the
CONCESSION LAW, article 4 of Federal Law No. 13,460/2017 and article
17 of State Law No. 7,835/1992.

COMPLEMENTARY Service considered convenient, but not essential, to the provision of the
SERVICE ADEQUATE SERVICE in the SERVICES, which may be operated by the
CONCESSIONAIRE under the terms set forth in the AGREEMENT.
AIRPORT EXPRESS | Intercity passenger rail transport service, of an express nature, integrated
SERVICE or AIRPORT | to the METRO-RAIL SYSTEM, connecting the Palmeiras-Barra Funda and
EXPRESS Aeroporto-Guarulhos stations. In the future, the service will also stop at

the Gabriela Mistral station, according to the data contained in EXHIBITS
[, Il and Il of the AGREEMENT.

SERVICES or GRANTED | Jointly, the public rail passenger transport services that use the
SERVICE infrastructure of LINE 11, LINE 12 and LINE 13, including the AIRPORT
EXPRESS SERVICE. A service is characterized by two terminal stations, the
intermediate stations served by it and a specific timetable throughout the
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day.

SGSB

Sebastido Gualberto Substation.

PUBLIC SESSION

Referring to the PUBLIC SESSION FOR DELIVERY OF ENVELOPES and
PUBLIC SESSION FOR OPENING PROPOSALS.

PUBLIC OPENING
SESSION OF THE
PROPOSALS

Event to be held at B3's headquarters, with date and time stipulated in
the PUBLIC NOTICE, to open ENVELOPE C of the BIDDERS whose BID
GUARANTEES have been declared regular by the AGREEMENTING
COMMITTEE and classification of the COMMERCIAL PROPOSALS
according to the criterion of the highest percentage discount to be
applied on the GROSS PECUNIARY CONSIDERATION to be paid by the
GRANTING AUTHORITY.

PUBLIC SESSION FOR

Event to be held at B3's headquarters, with date and time stipulated in

THE DELIVERY OF | the PUBLIC NOTICE PROTOCOL, for (i) deposit of ENVELOPES A, B, C and

ENVELOPES D by the BIDDERS before the BIDDING COMMITEE, (ii) opening of
ENVELOPE B — BID GUARANTEE and (ii) ACCREDITATION of the BIDDERS.

PFS Passenger Flow System.

SFPE Society of Fire Protection Engineers.

CMS Central Management System.

SGSSAS Health, Safety, Environment and Social Management System including (i)
the CONCESSIONAIRE's social and environmental policy; (ii) plan for the
development of the CONCESSIONAIRE's organizational capacity; (iii)
ENVIRONMENTAL AND SOCIAL MANAGEMENT PLAN (iv) STAKEHOLDER
ENGAGEMENT PLAN.

SIGO Computerized Operation Management System, disciplined in EXHIBIT
LA,

SIL Safety Integrity Level.

SYSTEM or SYSTEMS

Set of systems necessary for the proper operation of the LINES, including,
but not limited to, the following: (i) SCT - Traffic Control System; (ii) SME
- Electronic Monitoring System; (iii) SMV - Track Monitoring System; (iv)
SPU - Overstep Protection System; (v) SSC - Signaling and Control System;
(vi) SSE - Station Public Address System; (vii) STD - Data Transmission
System; (viii) STO - Optical Transmission System; (ix) SAL - Electrical Power
Systems; (x) SCF - Fixed Communications System; (xi) SCL - Local Control
System; (xii) SCMV - Mobile Voice Communications System; (xiii) SCMVD
- Mobile Voice and Data Communication System; (xiv) ATC - Automatic
Train Control System; (xv) ATO - Automatic Train Operation; and/or (xvi)
AUX - Auxiliary Systems; (xvi) SCAP — Passenger Control and Collection
System; (xvii) SCADA - Supervisory Control and Data Acquisition; (xviii)
SCA — Access Control System. The SYSTEMS must meet the guidelines and
requirements set forth in EXHIBIT II.C.

AUXILIARY SYSTEMS

Systems that assist the centralized operation and supervision of the
station and cover the overall management process for operational and
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maintenance purposes, such as locks, escalators, power supply,

monitoring, fire detection, multimedia, ventilation, water pumps,
telephony, radio communication or other related systems.

COLLECTION SYSTEM

Set of resources (subsystems, equipment, software, procedures, etc.), to
be used for pricing and access control to the various means of collective
public passenger transport, as well as management of the amounts
received from the sale of monetary credits and travel rights, and may also
involve the possible exploitation of other businesses as a source of
ANCILLARY REVENUES.

ABASP  COLLECTION

SYSTEM

System that includes collection, marketing, ticketing, and measurement
of the amounts received for the sale of TRAVEL PASS by the means of
payment managed by ABASP, currently QR Code and TOP card (Smart
Card - Card with integrated circuit).

SINGLE TICKET
REVENUE SYSTEM

(i) for
management of the amounts received for the sale of TRAVEL PASS in the
COLLECTION SYSTEM of the Single Ticket of the Municipality of Sdo Paulo;
(ii) for the realization, on behalf and order of the participants of the
MANAGEMENT COMMITTEE, of the distribution of the amounts collected
to the metropolitan public transport operators participating in the
COLLECTION SYSTEM of the Single Ticket of the Municipality of Sdo Paulo,
according to the apportionment rules defined by the METRO-RAILWAY
COMMITTEE, including the transfers, to the CENTRALIZING ACCOUNT, of
the amounts related to the SERVICES, under the terms described in
Clause 17 of the AGREEMENT and in its EXHIBIT IX.

Mechanism responsible: the control, measurement and

POWER SYSTEM

A set of equipment and infrastructure responsible for the electrical supply
of the metro-rail system, composed mainly of primary and rectifier
substations, sectioning and paralleling cabins and telecontrol and
telecommand systems, which subsidize the OVERHEAD TRACTION
NETWORK, enabling the power supply for trains operating along the
tracks.

RAILWAY SIGNALLING
SYSTEM

Set of methods and means related to safety requirements to supervise,
control and track the circulation of trains safely along the tracks, aiming
to ensure the regularity of the operation through equipment installed in
the field and in the Operational Control Center (CCO), through the
Centralized Traffic Control (CCS) system, as well as on trains, through the
on-board equipment.

TELECOM SYSTEMS

System responsible for all data, voice and image communications, in view
of the operational needs of metro-rail systems, composed of several
subsystems, which in addition to their operational functionalities also
provide means for their management and remote control. Its main
subsystems are: Integrated Supervision System — Multiservice Platform —
CCO and SSO, based on the Supervisory Control and Data Acquisition —
SCADA; Mobile Communication System (Radio Communication); Fixed
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Communication System — Telephony System — STEL; Recording System;
Multimedia System — SMM; Access Control System — SCA; Electronic
Monitoring System — SME — CCTV; Passenger Control and Collection
System — SCAP; Optical Transmission System — STO or Phony, Data and
Video Transmission System — STFD.

METRO-RAIL SYSTEM

A set of existing and future subway, monorail, and metropolitan train
lines.

FIXED SYSTEMS

The systems refer to all areas under the responsibility of the
CONCESSIONAIRE, PERMANENT TRACK,
substations and special engineering works — OAEs. The non-exhaustive list

including stations, vyards,

of items is: ventilation, signaling, telecommunication, telecontrol, energy,
telephony and others of the same nature.

PURPOSE ENTITY

SLA Service Level Agreement.

SMA Environment Secretariat.

SME Electronic Monitoring System.

SMM Multimedia System

SMMT Sao Paulo Municipal Secretariat of Mobility and Transit.

SMVA Sao Paulo Municipal Secretariat of Green and Environment.

TRANSFER OF | Request made by the CONCESSIONAIRE, subject to prior consent by

CONTROL REQUEST ARTESP, for the direct or indirect TRANSFER OF CONTROL of the
CONCESSIONAIRE, in the situation in which such consent is required
under the terms of Clause 35 of the AGREEMENT, under the terms set
forth in the TRIPARTITE AGREEMENT, if it is signed.

SP S3o Paulo.

SPE OR SPECIAL | A corporation, incorporated in accordance with Brazilian law, with the

specific purpose of providing the public services object of the
CONCESSION.

SUPPRESSION

SPI State Secretariat for Investment Partnerships.

SPTrans S3o Paulo Transporte S/A

SSC Signaling and Control System.

SSO Operational Supervision Room.

STI Speech Transmission Index.

STEL Telephony System

STM State Secretariat for Metropolitan Transport.

STO Optical Transmission System.

SUBCONTRACTED Third party contracted at the expense and risk of the CONCESSIONAIRE to
perform activities and services related to the CONCESSION.

SUCCESSOR Public services future operator(s) related to the CONCESSION, which will
succeed the CONCESSIONAIRE, under the terms of the relevant legal
provisions.

CONSEQUENT Immediate Service, failure that directly interferes with the circulation of

the ROLLING STOCK without stopping or harming the operating system.
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SUSEP Private Insurance Superintendence.

SvocC Semi-volatile organic compounds.

SW Software.

INFRACTION Table identifying the infractions and levels of the respective sanctions, set
LEADERBOARD out in item 6 of EXHIBIT V.

TAC Consent Decree.

PUBLIC FARE Amount established by the GRANTING AUTHORITY for the unitary use of

the METRO-RAIL SYSTEM by PAYING PASSENGERS, observing the benefits
arising from the fare reduction policy.

DISCOUNT RATE

Fee calculated pursuant to Clause 25.5.2.3 of the AGREEMENT, used to
discount constant amounts from a cash flow.

SELIC RATE Basic interest rate of the Brazilian economy, defined by the Monetary
Policy Committee - Copom of the Central Bank of Brazil.

TCA Environmental Commitment Agreement.

TEC Entrepreneur's Term of Commitment.

INTERESTED  THIRD | Third party interested in the expansion or improvement of the SERVICES,

PARTY or in generating benefits to the PASSENGERS, who intends to carry out

works in the CONCESSION AREA, which will result in an EMBEDDED
INFRASTRUCTURE, including, but not limited to, concessionaires to whom
the provision of the federal public service of rail freight transportation has
been delegated.

OPERATION CLOSURE
TERM

Document to be issued by ARTESP on the closing date of the CONCESSION
TERM, to mark the assumption of the provision of the SERVICES directly
by the GRANTING AUTHORITY or through the SUCCESSOR, under the
terms of EXHIBIT III.G.

TERM OF DELIVERY OF
EXISTING
INFRASTRUCTURE

Document to be signed by ARTESP and the CONCESSIONAIRE during the
period of the PRE-OPERATIONAL PHASE of the SERVICES, through which
the responsibility for the EXISTING INFRASTRUCTURE, including the
CONCESSION  AREA, will be the
CONCESSIONAIRE after the issuance of the final version of the
TRANSITION REPORT.

definitively transferred to

INSPECTION TERM

Document to be issued by ARTESP, which shall contain the records of the
occurrences found in the inspections carried out in the SERVICES provided
by the CONCESSIONAIRE, for the regularization of defaults, faults or
defects verified, without prejudice to the immediate application of the
result of the inspection for the purposes provided for in the AGREEMENT,
especially for the purpose of measuring the PERFORMANCE INDICATORS
and for the purpose of initiating an administrative sanctioning
proceeding.

FINAL  ACCEPTANCE
TERM OF THE
INTERVENTION

Document that must be issued by the IMPLEMENTATION CERTIFIER or
INDEPENDENT AUDITOR: (i) if no inconsistencies or failures have been
identified in the INTERVENTION in the joint inspection referred to in
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Clause 33.11 of the AGREEMENT, pursuant to Clause 33.11.8.1 of the
AGREEMENT; or (ii) if inconsistencies or failures are identified in the
INCORPORATED INFRASTRUCTURE in the joint inspection referred to in
Clause 33.11 of the AGREEMENT, these have been fully remedied, as
provided for in Clause 33.13 of the AGREEMENT.

PROVISIONAL
ACCEPTANCE TERM
OF THE

INTERVENTION

Document that must be issued by the IMPLEMENTATION CERTIFIER or
INDEPENDENT AUDITOR at the end of the joint inspection referred to in
Clause 33.11 of the AGREEMENT, if: (i) inconsistencies or failures are
identified in the INTERVENTION that do not compromise the operational
safety and quality of the services object of the CONCESSION, under the
terms of Clause 33.11.8.2 of the AGREEMENT, and that do not qualify as
items impeding the operation; and (ii) such inconsistencies or flaws
identified have not yet been fully remedied, subject to the provisions of
Clause 33.13 of the AGREEMENT.

TERM OF REFERENCE

Terms of reference for the preparation of documents, PLANS and socio-
environmental programs, contained in the appendices of EXHIBIT IV.A.

FINAL
RETURN

TERM OF

Document to be signed by ARTESP and the CONCESSIONAIRE, within two
(2) months from the end of the CONCESSION TERM, provided that all the
conditions determined in the PROVISIONAL TERM OF RETURN are met,
including the performance of any indemnities, under the terms of EXHIBIT
I.G.

PROVISIONAL TERM
OF RETURN

Document to be issued eighteen (18) months in advance of the end of the
CONCESSION TERM, pursuant to EXHIBIT 11l.G, which shall contain the
situation of the CONCESSION ASSETS and the eventual need for
the
CONCESSIONAIRE, as well as the provision for training of personnel
appointed by the GRANTING AUTHORITY, and no type of reimbursement
is due to the CONCESSIONAIRE.

corrections or replacements, under responsibility of the

TETRA

Terrestrial Trunked Radio.

DATA SUBIJECT

An identified or identifiable natural person who is the holder of
PERSONAL DATA.

TRAVEL PASS

Document that guarantees the right of travel recognized by the
GRANTING AUTHORITY for validation of PASSENGER access to the
METRO-RAIL SYSTEM, configured in the following, but not exclusive,
modalities: Smart Card - Card with integrated circuit of the MIFARE type,
for contactless reading (Contactless Smart Card); QR Code - Optical
reading ticket, printed with a Quick Response Code, and those defined in
EXHIBIT X of the AGREEMENT.

TOP

TRAVEL PASS issued in the form of a Smart Card or QR CODE through an
application or automatic service machines, managed by ABASP.

TPH

Total Petroleum Hydrocarbons.

TRANSFER OF

Any change in the corporate structure, amendment of the shareholders
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CONTROL agreement or any other operation that, in accordance with the legislation
in force, implies a modification of the CONTROL of the CONCESSIONAIRE,
subject to the provisions of Federal Law No. 6,404/76.

TRANSFERS PASSENGERS who enter the SERVICES through an integration station,

coming from other lines of the METRO-RAIL SYSTEM, with or without the
need to pay a new PUBLIC FARE, either through a blockade line or through
PASSENGER flow counters in a paid area.

FINAL TRANSITION

Process of demobilization of services in the final years of the
CONCESSION, including reversion and/or transfers of the SERVICES and
CONCESSION ASSETS to the GRANTING AUTHORITY or to the new
delegate, governed by EXHIBIT III.G.

OPERATIONAL Period that comprises the PRE-OPERATIONAL PHASE and the ASSISTED

TRANSITION OPERATION STAGE, in which the activities described in EXHIBIT IlI.B are
performed, preparing the CONCESSIONAIRE for the full assumption of the
SERVICES.

PROCESSING OR | Any operation carried out with personal data, such as those referring to

PROCESSING OF | the collection, production, reception, classification, use, access,

PERSONAL DATA reproduction, transmission, distribution, processing, filing, storage,
elimination, evaluation or control of information, modification,
communication, transfer, dissemination or extraction.

TRE Specific Term of Reference.

CRITICAL SECTION Stretch between two consecutive stations of a given line in which the
highest load (volume of passengers transported) is observed, in a given
direction and for a given time slot (or other unit of time).

TRAIN Complete service unit, which refers to the schedules, frequencies and

headways.

EXISTING TRAINS

Trains that make up the EXISTING INFRASTRUCTURE.

NEW TRAINS

Trains acquired during the CONCESSION TERM by the CONCESSIONAIRE.

OPERATIONAL TRAINS

Trains in operating conditions, part of the EXISTING INFRASTRUCTURE,
and the CONCESSIONAIRE is responsible for the maintenance and
adaptation of the trains in order to meet the PERFORMANCE INDICATORS
and conditions defined in the ROLLING STOCK MAINTENANCE PLAN.

ARBITRAL TRIBUNAL

Institutional arbitral collegiate to be designated under the terms of Clause
73 of the AGREEMENT to resolve disputes subject to arbitration.

uc Conservation Units.

UNION Legal entity of Public Law representing the Federal Government internally
and the Federative Republic of Brazil externally, bringing together all the
Brazilian States that make up the Federative Republic of Brazil.

UPS Uninterruptible Power Supply.

USER Natural person beneficiary of the public service of railway transport and
related services in the CONCESSION AREA.

UTMm Universal Transverse Mercator.
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UTS

Services Uptime. It is a PERFORMANCE INDICATOR that aims to verify the
availability and quality of the operation, gauging the frequency and
duration of occurrences that impact the NORMAL OPERATION of each of
the services granted.

CONTRIBUTION

Economic and financial benefit of the CONCESSIONAIRE, to be

ADJUSTMENT determined by the GRANTING AUTHORITY, in the event of anticipation of
AMOUNT the receipt of the CONTRIBUTION, as provided for in EXHIBIT IX.
ESTIMATED Estimated value of the AGREEMENT, equivalent to the sum of the
AGREEMENT VALUE investments, according to Clause 6.1 of the AGREEMENT.

PRESENT VALUE OF
THE FIXED PECUNIARY
CONSIDERATION 1 or
VPCPF1

Amount referring to each of the INVESTMENT PACKAGES provided for in
EXHIBIT IX.A, which will be used under the terms of EXHIBIT IX, for the
calculation of the corresponding installments of the FIXED PECUNIARY
CONSIDERATION 1.

AUXILIARY VEHICLES
AND EQUIPMENT

Railway vehicles intended for the maintenance of FIXED SYSTEMS,
specialized tools and machinery used in the construction, maintenance
and operation of railway systems to ensure the efficiency, safety,
availability and reliability of the railway system.

INDEPENDENT Company or consortium of companies to be hired by the

VERIFIER CONCESSIONAIRE, within the period set forth in EXHIBIT 111.B, to act as an
independent evaluator of the PERFORMANCE INDICATORS, pursuant to
Clause 19 of the AGREEMENT and its EXHIBIT II.E, without prejudice to the
competences of the GRANTING AUTHORITY and ARTESP.

VHF Very High Frequency.

PERMANENT TRACK Railway vehicle traffic support and guidance system, consisting of

components and installations distributed in two subsystems, namely: (i)

infrastructure (embankments, cuts, slope containment provisions,
engineering works, drainage); and (ii) superstructure (rails, deviations,
sleepers, fastening accessories, shock absorbing devices, ballast, sub-

ballast).

VIAMOBILIDADE

Concessionaire of Lines 8-Diamond and 9-Emerald of the Metropolitan
Train System of Sdo Paulo.

VIAQUATRO

Concessionaire of Line 4-Yellow of the Metropolitan Rail Transport
System of Sdo Paulo.

HIDDEN DEFECT

Defect, defect or non-conformity in the EXISTING INFRASTRUCTURE that
meets the requirements described in Clause 21.1.24 of the AGREEMENT.

TECHNICAL VISIT

Visit with the aim of enabling the interested party to obtain information
and technical subsidies it deems appropriate for the preparation of their
COMMERCIAL PROPOSAL.

VIVO Telefonica Brasil S.A.

LVR Light Vehicle on Rails.

VvoC Volatile Organic Compounds.
VOIP Voice Over Internet Protocol.
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NPV Net Present Value.
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